
GAMPEL PAVILION RENOVATION 

PROJECT #: 300284 

2098 HILLSIDE ROAD 

STORRS, CT 06268 

CONTRACTOR OPEN INVITATION TO BID  

UCONN GAMPEL PAVILION RENOVATIONS – PHASE 2 

Date: Monday, April 20, 2026 

1. Intent of this Solicitation

DPR Construction has been selected as the Construction Manager (CM) for the Gampel Pavilion Renovation
Project.  The purpose of this Invitation to Bid (ITB) is to solicit bids of experienced and qualified trade contracting 
companies for the Gampel Pavilion Renovations project on UConn’s Storrs campus.

• Critical Dates:
Pre-Proposal Walk-Through Location Procurement Building, 3 Discovery Drive, Storrs 
Pre-Proposal Walk-Through Date & Time April 27, 2026 10:00a-11:00a 

April 27, 2026 1:00p-2:00p 

RFI Due Date and Time May 04, 2026 2:00pm 
Proposal Due Date and Time June 02, 2026 2:00pm 

▪ ITB Bid Opening Teams Meeting Link 2:30pm 

• Scope Review Meetings: Will be held in-person with the lowest qualified bidder:
o Scope Review Schedule is attached. 

▪ Dates have been set and are not moveable considering team members will be traveling from
other areas of the country to attend

o Bidder must bring the team that has been proposed for the project in this Invitation to Bid
▪ Lead Foreman(s) / Superintendent
▪ Project Manager
▪ Safety Officer
▪ Estimator

o Location of meeting on Storrs campus, will be provided upon notification of lowest qualified bidder
o Should weather conditions prevent travel for the in-person Scope Review, a Teams Meeting Link will

be provided

• If your Company is submitting multiple bid packages, a separate and complete submission must be
submitted for each package.  Your submission should indicate which package you are submitting for.

• Pre-Proposal Walk-Through: The pre-proposal conference will be held at the Procurement Building on 3
Discovery Drive and a walk-through of Gampel will be held following the meeting.  Parking is available at
North Garage (closest to Procurement Building) or South Parking Garage (closest to Gampel Pavilion) as
available, which is paid for parking through the Pay By Phone app or kiosk.  It is highly recommended that 
a seasoned foreman/superintendent, Project Manager along with estimator be the attending
proposed team.  Only one of the pre-bid walkthrough’s should be attended by each Company.

• Bid Opening: Will be via a virtual conference at 2:30pm.  Bid is due on the Proposal Due Date and Time
stated above. Link to Teams Meeting for the bid opening is above.

https://teams.microsoft.com/meet/253336785782348?p=miQwkMpjKKoMaRV70P


   
 
• Location of Solicitation: All Project Documents will be available for download through Building Connected: 

Building Connected.  Bid Documents will be accessible at time of receipt of this ITB.  Bid Package Specific 
Scopes of Work (ie DPR Bid Form) will be accessible By no later than Monday, April 27, 2026.   
 

• Request for Information: All RFI questions are to be submitted on the ITB Form provided and posted to 
Building Connected at link provided above.  No phone calls or RFI questions emailed directly to DPR will be 
accepted.  No RFI questions will be accepted after due date and time stated above. 
 

• Clarifications, Addenda and Interpretations: Bidders shall promptly notify DPR of any ambiguity, 
inconsistency, or error which they may discover upon review of the plans, specifications and Contract 
Documents.  Any and all interpretations of the drawings, specifications, RFI responses, contract 
documents, and supplemental instructions, will be in the form of a clarification/addendum, and posted in 
Building Connected. Failure of a Bidder to receive any such clarification/addendum or interpretation shall 
not release a Bidder from the obligations under its Bid as submitted. 
 

• Consideration of bids: Cost Proposals received in response to this ITB are opened during a public opening.  
To ensure the integrity of the bidding process, the Total Bid Amount and prices for any Alternates are read at 
the bid opening.   After the bid opening and before the contract award, the lowest responsible Bidder is 
determined by adding together the Total Bid Amount plus any Alternates (additive or deductive) accepted 
by the DPR Construction and the University.  DPR Construction and the University reserves the right to elect 
to implement some, all, or none of the Alternates (if applicable) set forth in this Bid, as may be in the best 
interest of the University and DPR Construction.  Prices for Alternates are not negotiable since they are a 
component in determining the lowest responsible Bidder.  The lowest responsible Bidder shall also 
demonstrate, to the satisfaction of DPR Construction and the University, that they possess the proven 
financial ability (for packages over $100,000), managerial ability, technical ability, and the integrity, 
necessary to perform the Scope of Work faithfully and efficiently for this Project, without conflict of interest 
and within the scheduled durations outlined in Section 2.  Bids shall be evaluated utilizing the objective 
technical criteria listed within the ITB, as well as any additional information obtained from persons or other 
sources identified in the Bid.   Proposals, shall remain in effect for ninety (90) calendar days after time and 
date of receiving bids, may be accepted by Owner anytime within that period, and may be withdrawn after 
that time by the bidder without notice.  The selected bidder shall execute the Contract Agreement within 
seven (7) calendar days after receiving written notification of award of contract or presentation of the 
contract agreement, whichever is later. 
o A bid security in the form of a bid bond, certified check or a treasurer’s or cashier’s check issued by a 

responsible bank or trust company, payable to DPR Construction (reference the attached bid bond 
form) must accompany all bids if the Total Bid Amount is over $50,000. Bid bonds must be issued by 
a surety licensed in Connecticut and listed on the Department of Treasury’s Listing of Approved Sureties 
with an underwriting limitation of no less than the full amount of the bid.  The bid security shall be in the 
amount equal to TEN PERCENT (10%) of the amount of the bid.  In lieu of bid bond or certified check, a 
letter of credit that shall be in the amount of TEN PERCENT (10%) of the total bid amount for any bid 
valued less than $100,000 and in the amount of twenty-five percent (25%) of the bid amount for any bid 
value that exceeds $100,000 may be submitted.  

o DPR Construction and the University reserve the right to request a hard copy of the bid bond at any time. 
o Reference item 17 below for the required Good Faith Efforts Plan and CHRO Contract Compliance Plan 

Program for the S/MBE requirements on the project. 
o The Bidder and DPR Construction agree that the materials and equipment to be furnished and the work 

to be performed will be in accordance with the Contract Documents for the University of Connecticut 
Gampel Pavilion Renovation Project, Phase 1. 
 

https://app.buildingconnected.com/projects/69246dfb4fc8f18c3528051e/info


   
THIS SOLICITATION INCLUDES BOTH PREVIOUSLY PREQUALIFIED PACKAGES AND OPEN ITB PACKAGES.  ONLY 
COMPANIES PREQUALIFIED DURING THE RFQ PHASE CAN SUBMIT A BID FOR THE PREQUALIFIED PACKAGES.  FOR 
THE OPEN ITB PACKAGES, ANY BIDS OVER $1M (INCLUDING ALL ALTERNATES) CANNOT BE CONSIDERED BY DPR 
CONSTRUCTION. 

 
o A Bid with incomplete responses, inaccurate information, or missing documents will be deemed a 

non-responsive Proposal and the Proposal will not be accepted.  Complete and provide information and 
supplemental documents for all ITB Form worksheets: 

▪ Project Relevant Experience (Open ITB packages only) 
▪ Project Team Qualifications (Open ITB packages only) 
▪ Integrity Questionnaire (Both Open ITB and Prequalified packages) 
▪ Prequalification at Award (for reference only.  Information will be required after bid award) 
▪ Project References (Both Open ITB and Prequalified Packages 

  
o Submit required information utilizing the ITB Form provided in the ITB. No substitution of the Form is 

permitted.  
o Any Bid omitting or adding items, altering the ITB Form, or containing conditional or alternative 

language/pricing (if applicable), may be deemed a non-responsive Bid and the Bid may be rejected.  
o Do not submit additional documents other than what is requested above.  Any additional documents 

submitted will not be accepted and may deem your Company’s bid non-responsive. 
o All Bids must be submitted no later than the closing date and time for this event. No submissions may be 

accepted that are submitted after the due date and time. 
o  DPR Construction and the University reserve the right to reject any or all Bids and to waive any informalities, 

irregularities, or technical defects in the Bids, if it is deemed to be in the best interest of DPR Construction 
and the University, provided the reasons for any such waiver are stated in writing by DPR Construction and 
the University and made a part of the contract file. 

 
2. Project Schedule and Duration – Phase 1 

• Targeted Start of Construction/Mobilization on Site January 11, 2027 
• Courtside Club Complete August 16, 2027 
• Training Table and Servery Complete August 16, 2027 
• Fan Amenities October 15, 2027 
• Market and All-American Club November 9, 2027 
• New Elevator & Stair North October 15, 2027 
• AD Suite April 12, 2027 
• Visitors Locker Room November 1, 2027 
• North Canopy & Natatorium October 15, 2027 
• Kinesiology North December 6, 2027 
• New Stair November 1, 2027 
 

➢ Note that phase completion is based upon the start and end to each of the men’s and women’s 
basketball season and is non-negotiable.  In order to achieve these dates, multiple crews 
(potentially 4 crews simultaneously) will be required for work occurring in multiple levels and 
locations, simultaneously, requiring completion on the same date.  

 
3. Liquidated Damages: Liquidated Damages of Five Hundred Dollars and 00/100 ($500.00) per calendar day shall 

be assessed if the Contractor fails to achieve Substantial Completion or causes delay to the Substantial 
Completion of any portion of the work within the Contract Time.  
 



   
4. Wage Rate: Prevailing Wages are required for this Project and subject to Connecticut General Statutes §31-53, 

§31-54, and §31-55: https://www.cga.ct.gov/current/pub/chap_557.htm#sec_31-53.  UConn’s stipulated rates are 
available with the bid documents.  Note that these rates are updated on a yearly basis and are subject to change.  
Awarded contractors will have an opportunity to submit their own labor rates, for UConn approval. Note division 1 
requirements in submitting your own labor rates for approval. 

 

5. Overall Project Summary and Overview 

DPR Construction (DPR) is the awarded Construction Manager for the Gampel Pavilion Renovations project.  The 
University of Connecticut (UConn) is undertaking a focused renovation to Gampel Pavilion on the Storrs 
campus.  Gampel Pavilion is an approximately 171,000 square feet, 10,299- seat multipurpose dome that was 
originally constructed beginning in 1988 and opened in January 1990. Gampel Pavilion consists of four floor 
levels that include the court/floor level (Activity Level), entrance / street level (Concourse Level), mechanical 
level (Fan Room Level) and upper concourse (Upper Level). Gampel Pavilion is the largest on-campus venue for 
college basketball in the New England area.  The goal of this project’s renovation is to modernize and create 
maximum efficiencies of the existing spaces in Gampel Pavilion while also further increasing new revenue 
generating areas and opportunities that support the facility’s use.  The renovation scope for the project could 
include, but are not limited to:  

• Courtside Club Complete  
• Training Table and Servery Complete  
• Fan Amenities  
• Market and All-American Club  
• New Elevator & Stair North  
• AD Suite  
• Visitors Locker Room  
• North Canopy & Natatorium  
• Kinesiology North  
• New Stair 

  
6. Project Scope: Phase 2  

The project scope will include but is not limited to selective demolition (interior and exterior), structural demolition, 
sitework, hardscapes, landscaping, shoring, scaffolding, concrete foundations, slab on grade, slab trenching, 
concrete pits and bases, structural steel & miscellaneous metals, decorative stairs, GWB and CMU partitions, 
curtainwall assemblies, equipment screens, D/F/H, interior windows, ACT, interior specialties, tile, vinyl wall 
covering, paint, epoxy flooring, vinyl floor tile, resinous flooring, resilient base, acoustical ceiling finishes, new 
elevator, M/E/P-FP systems, telecommunications, sound and AV systems, access control and surveillance systems, 
integrated automation, interior architectural woodwork and casework. 

 

 

 

 

 

 

 

 

https://www.cga.ct.gov/current/pub/chap_557.htm#sec_31-53


7. Bid Packages and Estimated Values: The table below identifies the anticipated bid packages along with the
estimated values for each of the bid packages and the spending allocation goals.  Reference Section 18 below for
the Good Faith Efforts Plan on the Spending Allocation Goals for this project.

UConn – Gampel Pavilion Renovations Bid Packages 

Bid Package 
No. Bid Package Name 

Prequalified/ 
Open ITB  

Spending 
Allocation Goal 

01A Landscaping Open ITB Set-Aside  

02 Demolition and Abatement Prequalified 30/10 

03 CIP Concrete Prequalified 30/10 

04 Masonry Open ITB 30/10 

05 Structural Steel Prequalified 30/10 

06 Miscellaneous Metals Prequalified 30/10 

07 Millwork Prequalified 30/10 

07A EPDM Roofing Open ITB 30/10 

09 Fireproofing Open ITB 30/10 

10 Waterproofing Open ITB 30/10 

11 Metal Panels Prequalified 30/10 

13 Doors, Frames and Hardware Open ITB  30/10 

15 Entrances, Storefronts & Curtainwalls Prequalified 30/10 

16 Interior Glass & Glazing Open ITB 30/10 

17 Drywall and Framing Prequalified 30/10 

17B General Trades – D/F/H, Specialties and General 

Construction – Rough carpentry 
Open ITB 30/10 

18 Acoustical Ceilings and Wall Panels Prequalified 30/10 

19 Tile Prequalified 30/10 

20 Terrazzo Flooring Prequalified 30/10 

20A Resilient Flooring & Carpet Open ITB 30/10 

20B Wood Flooring Open ITB Set-Aside 

20C Epoxy Flooring Open ITB 30/10 

21 Painting & Sealed Concrete Open ITB Set-Aside 

23 Specialties Open ITB Set-Aside 



27 Food Service Equipment Prequalified  30/10 

28 Elevator Open ITB NA 

29 Fire Protection Open ITB 30/10 

30 Plumbing Prequalified 30/10 

31 HVAC  Prequalified 20/10 

31A Testing and Balancing Open ITB 30/10 

32 Electrical Prequalified 30/10 

32A Access Controls and Security Open ITB 30/10 

32B AV & Data Communication Systems Open ITB 30/10 

34A General Construction – Labor Prequalified Set-Aside 

34C Final Cleaning Open ITB 30/10 

8. Proposed Team Qualifications: Complete this worksheet included in the workbook issued with this ITB.  The Bidder 
must demonstrate the ability to staff the Project with high quality, experienced personnel. Describe the
qualifications and responsibilities of the key personnel who will be assigned to the Project including their experience
on similar assignments and their specific responsibilities for the proposed Project.

9. Previous Relevant Experience: Complete this worksheet included in the workbook issued with this ITB.  The Bidder
must meet the requirements and describe their overall qualifications, including background in this field and the 
services that it provides.

10. Integrity Questionnaire: Complete this worksheet included in the workbook issued with this ITB.

11. Prequalification at Award: Reference this worksheet included in the workbook issued with this ITB for financial
information that will be required if and at award of work.

12. Project References: Complete this worksheet included in the workbook issued with this ITB.  The Bidder must
provide GC/CM, owner and design team references.  This should include valid names, email addresses and
telephone numbers.

13. Cost Proposal: Submit a Cost Proposal utilizing the Bid Form (DPR Attachment 2 to be provided with Subcontract 
Agreement documents).  No substitution of the Bid Form is permitted.  No exceptions, additional documents,
clarifications, or additional terms and conditions can be submitted with the Bid Form.

14. Financial Ability: The lowest responsible Bidder must demonstrate the financial ability and bond letter (if bondable)
to complete a construction project with a minimum value that is at least equal to the amount of your Bid.  Although
these documents are not required to be submitted with the Bid, it is strongly recommended that this information be
provided as part of the response to this Invitation to Bid as identified on the ITB Workbook (re: Prequalification at
Award worksheet).  If awarded, prequalification with DPR will be required as identified on the Prequalification at
Award worksheet in the ITB Workbook, for open ITB bidders only (RFQ qualified Bidders information has already been 
submitted).

15. Failure of the lowest responsible Bidder to submit financial documents within 5 business days of notification from
DPR Construction, or failure to pass DPR Construction’s financial requirements will result in a non-responsive Bid.
SBE/MBE PARTICIPATION: DPR Construction and the University of Connecticut are committed to providing a



   
professionally inclusive environment within which small and minority businesses.  As such, we encourage 
participation by Small (SBE) businesses, Minority-Owned (MBE) businesses, Woman-Owned (WBE) businesses, and 
businesses owned by persons with a disability (DisBE), certified as such by the Connecticut’s Department of 
Administrative Services Supplier Diversity Division. CT DAS Supplier Diversity Certificates are required for set-aside 
bid packages and must be active as of the due date of the ITB.   
o For further information, visit: https://portal.ct.gov/DAS/Services/Licensing-Certification-Permitting-and-

Codes/Small-Minority-Business-Center  
o To learn about the University of Connecticut’s Supplier Diversity Program, visit: 

https://supplierdiversity.ubs.uconn.edu 
o Proposers that intend to submit for a set-aside designated bid package on this project must provide their 

Connecticut Department of Administrative Services certification in the Supplier Diversity program as required 
by this solicitation. 

 
16. Subcontract Agreement: A draft of DPR Construction’s Subcontract Agreement has been provided with the 

solicitation documents. DPR Construction reserves the right to modify the contract or waive any informality as it 
deems to be in the best interest of DPR Construction and the University.  By submitting a Bid, your Company accepts 
the Subcontract Agreement and any modifications that DPR Construction deems necessary to it without exception.  
Bidders will be notified of any modifications to the Subcontract Agreement made by DPR Construction.  Any 
exceptions to the Subcontract Agreement submitted by the Bidder will not be considered.    
 

a. Self-Performance Requirement:  If awarded this contract, the Bidder shall be required to perform not less than 
ten percent (10%) of the Total Contract Price with its own forces.   

 
17. Good Faith Efforts Plan: The Spending Allocation Goal for this Project is that (1) not less than thirty percent (30%) 

of the Total Contract Price be awarded to subcontractors who are certified by the Connecticut Department of 
Administrative Services as “Small Business Enterprises” (“SBEs”) and (2) not less than ten percent (10%) of the Total 
Contract Price be awarded to subcontractors who are certified by the Connecticut Department of Administrative 
Services as “Minority Business Enterprises” (“MBEs”) (the 10% Spending Allocation Goal for MBEs may be included 
in the 30% Spending Allocation Goal for SBEs).  If the Contractor is an S/MBE, then any self-performed work may be 
included in the Spending Allocation Goal, however, self-performing MBE’s must still demonstrate good faith efforts 
to employ other MBEs as subcontractors and supplier of materials.  The Contractor is responsible for ensuring that 
they, and the S/MBEs they have selected, are eligible Connecticut-certified S/MBE contractors. Failure to make good 
faith efforts will be subject to enforcement that may lead to withholding of contract payments, disqualification from 
future bidding, and/or civil penalties and legal action by CHRO. For further information see: CHRO's Contract 
Compliance Program. 
 

18. Set-Aside Requirements: Proposers are a certified SBE/MBE Contractor that meet the SBE/MBE percentage as 
outlined in item a. above: 
o Contractor is an SBE/MBE, self-performing work meeting the estimated total value of the designated Bid 

Package(s) 
▪ Reference Section 5 above for Bid Packages designated as “Set-Aside”  

o CT DAS Supplier Diversity Certificates are required for set-aside bid packages and must be active as of the due 
date of the RFQ 

 

END OF INVITATION TO BIDDERS 

 

 

https://portal.ct.gov/DAS/Services/Licensing-Certification-Permitting-and-Codes/Small-Minority-Business-Center
https://portal.ct.gov/DAS/Services/Licensing-Certification-Permitting-and-Codes/Small-Minority-Business-Center
https://supplierdiversity.ubs.uconn.edu/



